

कोटेशन मागणी सूचना

	पुणे महानगरपालिका	Pune Municipal Corporation
	मुख्य कार्यालय पुणे महानगरपालिका, मंगला थियटर शेजारी, शिवाजी नगर, पुणे, पिनकोड- ४११२०५	PMC Main Building, Congress House Road, Near Mangla Theatre, Shivajinagar, Pune, Maharashtra 411005

आरोग्य विभाग

पुणे महानगरपालिकेच्या कमला नेहरू रुग्णालय यथे लहान मुलांचे अतिदक्षता विभाग आणि सेप्टिक ऑपरेशन थिएटर करणे या कामांकरिता इच्छुक व पात्र कंत्राटदारांकडून कोटेशन मागविण्यात येत आहेत. इच्छुक कंत्राटदारांनी खालील मार्गदर्शक सूचनांचे पालन करून आपले कोटेशन सादर करावे.

कामाचे नाव :-

पुणे महानगरपालिकेच्या कमला नेहरू रुग्णालय यथे लहान मुलांचे अतिदक्षता विभाग आणि सेप्टिक ऑपरेशन थिएटर करणे यासाठी इच्छुक व पात्र कोटेशनदारांकडून ऑनलाइन व ऑफलाइन पद्धतीने कोटेशन मागविण्यात येत आहेत. इच्छुक कोटेशनदारांनी आपले कोटेशन विहित नमुन्यात, आवश्यक कागदपत्रांसह व नमूद मुदतीत सादर करणे आवश्यक आहे. सदर कामासंबंधीचे आयटम कोटेशन दस्तऐवजात नमूद करण्यात आलेले आहेत.

कामाचा तपशील

सोबत जोडलेल्या यादीनुसार कोटेशन सादर करावे.

कोटेशन / निविदा सादर करण्याची अंतिम दिनांक व वेळ:

दिनांक: १७/०९/२०२६ ते २१/९/२०२६ पर्यंत

वेळ: सायंकाळी ५:०० वाजेपर्यंत


ठिकाण- आरोग्य विभाग, तीसरा मजला, खोली क्र. ३३१ मुख्य कार्यालय पुणे महानगरपालिका, मंगला थियटर शेजारी, शिवाजी नगर, पुणे, पिनकोड- ४११२०५

Email ID – health@punecorporation.org

महत्वाच्या सूचना:

१. सदर कोटेशन हे केवळ अंदाजपत्रक तयार करण्याच्या उद्देशाने मागविण्यात येत आहे.
२. सर्व कोटेशन ऑनलाइन व ऑफलाइन पद्धतीने सादर कराव्यात.
३. उशिरा आलेल्या कोटेशनचा विचार केला जाणार नाही.
४. सर्व कागदपत्रे स्वाक्षरीत व शिक्कामोर्तब असणे आवश्यक आहे.
५. कोटेशन बंद लिफाफ्यात सादर करणे आवश्यक आहे.
६. महानगरपालिका कोणतीही कोटेशन स्वीकारण्याचा / नाकारण्याचा अधिकार राखून ठेवते.


डॉ. सुर्यकांत देवकर
सहा. आरोग्य अधिकारी
पुणे महानगरपालिका


डॉ. मिना बोराडे
आरोग्य अधिकारी
पुणे महानगरपालिका

SR NO	PARTICULARS	UNIT	QTY
	SUPPLY INSTALLTATION AND TESTING OF PPGI WALL PANELING FOR OT	LOT	1
	SUPPLY INSTALLTATION AND TESTING OF WALL PANELS SS FOR PICU & NICU	LOT	1
	SUPPLY INSTALLTATION AND TESTING OF CONDUCTIVE FLOORING FOR OT	LOT	1
	SUPPLY INSTALLTATION AND TESTING OF WALKABLE DOUBLE SKIN CLEAN ROOM CEILING PANELS FOR OT	LOT	1
	SUPPLY INSTALLTATION AND TESTING OF CEILING SYSTEM for NICU	LOT	1
	SUPPLY INSTALLTATION AND TESTING OF FLOORING FOR PICU, NICU, AND CORRIDOR OF THE PICU COMPLEX.	LOT	1
	SUPPLY INSTALLTATION AND TESTING OF LAMINAR AIR FLOW (LAF) CEILING SYSTEM FOR OT	LOT	1
	SUPPLY INSTALLTATION AND TESTING SURGEON CONTROL PANEL	LOT	1
	SUPPLY INSTALLTATION AND TESTING WRITING BOARD FOR OT	LOT	1
	SUPPLY INSTALLTATION AND TESTING AIR HANDLING UNIT (AHU) – DIRECT EXPANSION (DX) TYPE FOR OT & PICU BOTH	LOT	1
	SUPPLY INSTALLTATION AND TESTING PERIPHERAL LIGHTING & CLEAN ROOM LUMINARIES	LOT	1
	SUPPLY INSTALLTATION AND TESTING PRD - PRESSURE RELIEF DAMPER- PRESSURE RELIEF DAMPER	LOT	1
	SUPPLY INSTALLTATION AND TESTING OF 12 CHANNEL ECG MACHINE	NO	2
	SUPPLY INSTALLTATION AND TESTING OF ANAESTHESIA PENDANT	NO	1
	SUPPLY INSTALLTATION AND TESTING OF BABY WARMER	NO	5
	SUPPLY INSTALLTATION AND TESTING OF BED SIDE LOCKER	NO	15
	SUPPLY INSTALLTATION AND TESTING OF BIOMEDICAL WASTE CARRYING TROLLEY	NO	3
	SUPPLY INSTALLTATION AND TESTING OF BUBBLE CCPAP	NO	2
	SUPPLY INSTALLTATION AND TESTING OF CARDIAC / FOOD TABLE	NO	15
	SUPPLY INSTALLTATION AND TESTING OF CAUTERY MACHINE	NO	1
	SUPPLY INSTALLTATION AND TESTING OF CENTRAL MONITORING SYSTEM	NO	1
	SUPPLY INSTALLTATION AND TESTING OF DEFIBRILLATOR WITH INTERNAL PADS	NO	1
	SUPPLY INSTALLTATION AND TESTING OF DOUBLE DOME LED OT LIGHT	NO	1
	SUPPLY INSTALLTATION AND TESTING OF DRESSING TROLLEY	NO	3
	SUPPLY INSTALLTATION AND TESTING OF EMERGENCY CRASHCART	NO	2
	SUPPLY INSTALLTATION AND TESTING OF EMERGENCY TRANSFER TROLLEY PAED	NO	2
	SUPPLY INSTALLTATION AND TESTING OF FLEXIBLE VIDEO BRONCHSCOPE	NO	2
	SUPPLY INSTALLTATION AND TESTING OF FULLY MOTORIZED BEDS	NO	11
	SUPPLY INSTALLTATION AND TESTING OF ICU PENDANTS	NO	15
	SUPPLY INSTALLTATION AND TESTING OF INFUSION PUMP	NO	15

SUPPLY INSTALLTATION AND TESTING OF INSTRUMENT TROLLEY	NO	5
SUPPLY INSTALLTATION AND TESTING OF ISOLATION PANEL	NO	1
SUPPLY INSTALLTATION AND TESTING OF MEDICAL GAS PIPE LINE WITH OUTLETS COMPLETE	NO	1 SET
SUPPLY INSTALLTATION AND TESTING OF MEDICINE TROLLEY	NO	5
SUPPLY INSTALLTATION AND TESTING OF MULTIPARA MONITOR	NO	16
SUPPLY INSTALLTATION AND TESTING OF NURSE CALL SYSTEM (15 bed)	NO	1
SUPPLY INSTALLTATION AND TESTING OF OT TABLE	NO	1
SUPPLY INSTALLTATION AND TESTING OF PEDESTAL LIGHT	NO	1
SUPPLY INSTALLTATION AND TESTING OF PHOTOHERAPY UNIT	NO	3
SUPPLY INSTALLTATION AND TESTING OF PORTABLE (EEG) ELECTROENCEPHALOGRAPHY MACHINE	NO	1
SUPPLY INSTALLTATION AND TESTING OF PORTABLE HF MOBILE DIGITAL RADIOGRAPHY SYSTEM	NO	1
SUPPLY INSTALLTATION AND TESTING OF SCRUB SINK	NO	2
SUPPLY INSTALLTATION AND TESTING OF STAFF LOCKERS	NO	4
SUPPLY INSTALLTATION AND TESTING OF SUPPLY INSTALLTATION AND TESTING OF STOOL SS	NO	18
SUPPLY INSTALLTATION AND TESTING OF STORAGE CABINET	NO	3
SUPPLY INSTALLTATION AND TESTING OF SUCTION PUMP	NO	3
SUPPLY INSTALLTATION AND TESTING OF SURGERY INSTRUMENT SET GENERAL	NO	3
SUPPLY INSTALLTATION AND TESTING OF SYRINGE PUMP	NO	30
SUPPLY INSTALLTATION AND TESTING OF SYRINGE PUMP STAND	NO	5
SUPPLY INSTALLTATION AND TESTING OF TABLE TOP PULSE OXIMETER	NO	2
SUPPLY INSTALLTATION AND TESTING OF UPS 60 KVA	NO	1
SUPPLY INSTALLTATION AND TESTING OF USG MACHINE	NO	1
SUPPLY INSTALLTATION AND TESTING OF UVC STERILIZER AI POWERED	NO	1
SUPPLY INSTALLTATION AND TESTING OF VENITILATOR NEONATAL	NO	2
SUPPLY INSTALLTATION AND TESTING OF VENTILATOR ADULT/ PAED	NO	7
SUPPLY INSTALLTATION AND TESTING OF VENTILATOR TRANSPORT	NO	1
SUPPLY INSTALLTATION AND TESTING OF WAITING AREA CHAIR	NO	5
SUPPLY INSTALLTATION AND TESTING OF WALL GUARDS, CORNER GUARDS, CURTAINS	NO	1 SET
WALL PANNELING CEILING SYSTEM, LAMINAR AIRFLOW, SURGEON XRAY VIEWER CONTROL PANEL, FLOORING, HVAC, DUCTING ELECTRICAL WORK, PUMBING, MASONARY DOORS,	LOT	1 SET